

One potential tenderer asked:

1.If it is a partner of a joint venture/consortium (i.e. not the lead member) it must be able to carry out at least 10% of the contract works using its own means.

In the case of the Designer, who is not actually involved in the execution of the works, is it compulsory that he also meets the requirement of at least 10%?

2.Following the Clarification 3 work execution posted by you, stating that The execution of the works Placing under safe conditions of the Sinmihaiu Hydro-knot comprises the stages 2.1, 3, 4.

How about the demolition works from stage 1? Are they part of the Execution or not?

Banat River Basin Administration reply:

1. Yes, if even the designer is a partner he is required to have at least 10% according to the special conditions.

If the designer has less than 10% involvement in the contract then he can be a subcontractor.

2. Stage 3 – 3.1. Within the stages 3 and 4 at points 3.1, 3.3, 4.3 the demolition works were mentioned as follows:

3.1. - Works for placing to dry the lock: extracting the piles and moving them upstream and downstream

- demolition of the earth cofferdam for putting to dry the dam

3.3. Disaffecting and transport of the temporary bridge

Stage 4 – 4.3. Realizing of a scaffold for boarding and landing, upstream of the existing discharge sill, which will be demolished after works ending