Partner eligible budget

Budget line

Item*

WP -
Preparation

WP -
Management

WP - Implementation

P - Investment

WP - Communication Sum

Staff costs (see art. 7 of
Annex F)

Sum

Office and administration

(see art. 8 of Annex F)

Sum

Travel and accomodation
(see art. 9 of Annex F)

Sum

External expertise and
services (see art. 10 of
Annex F)

Equipment (see art. 11 of
Annex F)

Infrastructure & works (see
art. 12 of Annex F)

Sum

Sum

* please insert separate lines for each item/ type of expenditure
I All staff costs must be budgeted under Management based on the real costs principle

Budaet line

Item

Period 0

Period 1

Period 2

Staff costs (see art. 7 of

Annex F)

Office and administration
(see art. 8 of Annex F)

Travel and accomodation
(see art. 9 of Annex F)

External expertise and

services (see art. 10 of
Annex F)

Sum

Equipment (see art. 11 of

Annex F)

Sum

Infrastructure & works (see

art. 12 of Annex F)

Sum

Sum

* please insert separate lines for each item/ type of expenditure
! All staff costs must be budgeted under Management based on the real costs principle

* please insert more columns if necessary

Period**

WP - Preparation

WP -
Manaaement

WP -
Implementation

P - Investment

WP - Communication

Period 0

Period 1

Period 2

Sum

" Period 0" means Project pre
* Each period has 3 months!

eparation

** Please insert more rows in necessary




Project eligible budget

Title Programme Co-financing IPA

Partner

Programme Co-financing

Contribution

. . Own Public . Total Own | Total eligible
Partner Partner Abbreviation Country IPA IP(A;Z:::a;j‘IJr;g :’e;rcti\r::lg: AOI;I;:IIL‘;A) Contribution (RO 2:::‘"::1‘1:?:: Contribution (D+1)
P! ? P: state budget) (G+H)
1
2
Total
If applicable !

Total eligible budget of activities to be carried out outside the programme area EUR|

IPA outside the programme area EUR|

% of total IPA (max 20%) %

Project Budget Overview

Wp Number

Staff costs

Office and administration
(max 5%)

Travel and
accomodation

External expertise
and services

Equipment

Infrastructure &
works

Total eligible

WP Preparation
(max 10%)

WP Mar

WP Implementation

WP Investment

WP Equipment

WP Communication

Total

Percentage of total
eligible budget

Project Budget Overview WP/ Period (schedule for reimbursement)

Period

WP - Preparation

WP - Management

WP - Implementation

P - Investment

WP_- Communication

Period 0

Period 1

Period 2

Sum




