

CORRIGENDUM No: 1

**to the
CONTRACT NOTICE**

Publication Ref: RORS-29/ Mehedinti County/TD-3

Subject: "Design and technical assistance services"

Location: Ciresu and Drobeta Turnu Severin, Mehedinti County, Romania

The contract notice is corrected or modified as follow:

Point n°: 14. Provisional commencement date of the contract

Instead of <8th of November 2017>:

Read <23th of November 2017>.

Point n°: 15. Implementation period of the tasks

Instead of < The services will be contracted for a period of around 19 months, beginning with the 8th of November 2017 (the estimated date of signing the contract). The Contractor will perform these services no later than 19th of June 2019.>:

Read < The services will be contracted for a period of around 19 months, beginning with the 20th of November 2017 (the estimated date of signing the contract). The Contractor will perform these services no later than 19th of June 2019.>.

All other terms and conditions of the contract notice remain unchanged. The above alterations and /or corrections to the contract notice are integral part of the contract notice.