



CORRIGENDUM No: 2

to the

CONTRACT NOTICE

Publication Ref: RORS-29/ Mehedinti County/TD-3

Subject: "Design and technical assistance services"

Location: Ciresu and Drobeta Turnu Severin, Mehedinti County, Romania

The contract notice is corrected or modified as follow:

Point n°: 14. Provisional commencement date of the contract

Instead of 23th of November 2017:

Read 11th of December 2017.

Point n°: 15. Implementation period of the tasks

Instead of The services will be contracted for a period of around **19 months**, beginning with the **23th of November 2017** (the estimated date of signing the contract). The Contractor will perform these services no later than **19th of June 2019**.

Read < The services will be contracted for a period of around **19 months**, beginning with the **11th of December 2017**(the estimated date of signing the contract). The Contractor will perform these services no later than **19th of June 2019**.

All other terms and conditions of the contract notice remain unchanged. The above alterations and /or corrections to the contract notice are integral part of the contract notice.