
















































































































SC AQUAPROIECT SA

VAT
Nr. Chapter and

subchapter costs name thousand lei thousand euro thousand lei thousand lei thousand euro

1 2 3 4 5 6 7

1 Earth moving 0.000 0.000 0.000 0.000 0.000

2

Constructions: resistence (foundations, 
resistence structure) and architecture 
(exterior closings, partitions, finishes 
ellectric power post1x63kVA)

0.000 0.000 0.000 0.000 0.000

3 Insulations - - - - -
4 Electric installations - - - - -
5 Sanitary installations - - - - -

6
heating, ventilation, climate, PSI, radio -tv, 
internet installations - - - - -

7 Gas supply installations - - - - -
8 Telecomunication installations - - - - -

0.000 0.000 0.000 0.000 0.000
- - - - -

Electric tillages and installations 0.000 0.000 0.000 0.000 0.000
- - - - -
- - - - -

El inst. Tillages and equipments 0.000 0.000 0.000 0.000 0.000
Transport tillages and equipments - - - - -
Endowments - - - - -

- - - - -
0.000 0.000 0.000 0.000 0.000

Head of project,

Ing. D. Zaiu

ANNEX NR. 10

II. MOUNTING

TOTAL II

TOTAL III

Chapter 4

in thousand lei/thousand euro at an exchange rate of 4.5337 lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTAL III)

III. PROCUREMENT

Ob. 4.1.7.  Hydrotechnical works

Value (without VAT) Value (inclusive VAT)

I. CONSTRUCTION WORKS

TOTAL I



Designer: S.C. AQUAPROIECT S.A.

4.5337
4.5337

TVA 24%
VAT

thousand lei thousand euro thousand lei thousand lei thousand euro
1 3 4 5 6 7

1. 0.000 0.000 0.000 0.000 0.000
0.000 0.000 0.000 0.000 0.000

1. 0.000 0.000 0.000 0.000 0.000
0.000 0.000 0.000 0.000 0.000

1. 0.000 0.000 0.000 0.000 0.000
2. 0.000 0.000 0.000 0.000 0.000
3. 0.000 0.000 0.000 0.000 0.000

0.000 0.000 0.000 0.000 0.000
0.000 0.000 0.000 0.000 0.000

DRAFTED, 
arch. M. Cioata

Annex nr.11

TOTAL (TOTAL I + TOTAL II + TOTAL III )

TOTAL II
III. - PROCUREMENT

Mounting tillages and technological equipments
Transport tillages and equipments

I. -CONSTRUCTION WORKS
Maneuver house rehabilitation

"PLACING UNDER SAFE CONDITIONS THE 
SANMIHAIU ROMAN HYDRO-KNOT, TIMIS 
COUNTY"

OBJECT ESTIMATE

2

Object  4.1.8.  - Maneuver house rehabilitation

In RON/EURO at BNR EUROexchange 
rate of 31.01.2016:

Nr. Chapter and subchapter costs name Value exclusive VAT Value (inclusive VAT)

Endowments
TOTAL III

TOTAL I
II. - MOUN TING

Tillages and technological equipments mounting



Designer:S.C. AQUAPROIECT S.A.

4.5337 RON/EURO 4.5337
TVA 20%

VAT

thousand lei thousand euro thousand lei thousand euro thousand euro

1 3 4 5 6 7

1. 0.000 0.000 0.000 0.000 0.000
1. 0.000 0.000 0.000 0.000 0.000
1. 0.000 0.000 0.000 0.000 0.000
1. 0.000 0.000 0.000 0.000 0.000
1. 0.000 0.000 0.000 0.000 0.000
1. 0.000 0.000 0.000 0.000 0.000
1. 0.000 0.000 0.000 0.000 0.000

0.000 0.000 0.000 0.000 0.000

1. 0.000 0.000 0.000 0.000 0.000
0.000 0.000 0.000 0.000 0.000

1. 0.000 0.000 0.000 0.000 0.000
2. 0.000 0.000 0.000 0.000 0.000
3. 0.000 0.000 0.000 0.000 0.000

0.000 0.000 0.000 0.000 0.000
0.000 0.000 0.000 0.000 0.000

DRAFTED, 
arch. M. Cioata

Placing under safe conditions the Sanmihaiu 
Roman hydro-knot, Timis County

OBJECT ESTIMATE

Object  4.1.9  - Rehabilitation complex and operating post

In RON/EURO at BNR exchange EURO of 
31.01.2016:

Annex nr.12

I. - CONSTRUCTION WORKS

DJ access road rebuilding

Close circuit TV system
Inner side arrangements and fencing

Nr. Name of costs chapters and subchapters

Value exclusive VAT Value (inclusive VAT)

TOTAL III
TOTAL (TOTAL I + TOTAL II + TOTAL III )

Tillages and technological equipments mounting
TOTAL II
III. - PROCUREMENT

Mounting tillages and technological equipments
Transport equipments and tillages
Endowments

II. - MOUNTING
TOTAL I

Household annexes rehabilitation

Post rehabilitation
Double operating building rehabilitation

Technologic annex 

2



SC AQUAPROIECT SA

VAT
Nr. Chapter and

subchapter costs name thousand lei thousand euro thousand lei thousand lei thousand euro

1 2 3 4 5 6 7

1 Earth moving - - - - -

2

Constructions: resistance (foundations, 
resistance structure) and architecture (exterior 
closings, partitions, finishes, transformation post 
1x63kVA) 0.000 0.000 0.000 0.000 0.000

3 Insulations - - - - -
4 Electric installations - - - - -
5 Sanitary installations - - - - -

6
Heating, ventilation, climate, PSI, radio-tv, 
internet installations - - - - -

7 Gas supplying installation - - - - -
8 Instalaţii de telecomunicaţii - - - - -

0.000 0.000 0.000 0.000 0.000
- - - - -

Electric tillages and installation mounting - - - - -
- - - - -
- - - - -

El. Inst tillages and technological equipments - - - - -
transport tillages and equipments - - - - -
Endowments - - - - -

- - - - -
0.000 0.000 0.000 0.000 0.000

Head of project,

PROCUREMENT

Ob. 4.1.10.   Hydrotechnical works stage 3

Value (without VAT) Value (inclusive VAT)

I. CONSTRUCTION WORKS

TOTAL I

Ing. D. Zaiu

ANNEX NR. 13

MOUNTING

TOTAL II

TOTAL III

Chapter 4

in thousand lei/thousand euro at an exchange rate of 4.5337lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTAL III)



SC AQUAPROIECT SA

VAT
Nr. Chapter and

subchapter costs name thousand lei thousand euro thousand lei thousand lei thousand euro

1 2 3 4 5 6 7

1 Earth moving - - - - -

2

Constructions: resistance (foundations, 
resistance structure) and architecture (exterior 
closings, partitions, finishes, transformation post 
1x63kVA)

0.000 0.000 0.000 0.000 0.000

3 Insulations - - - - -
4 electric installations - - - - -
5 Sanitary installations - - - - -

6
Heating, ventilation, climate, radio-tv, internet 
installation - - - - -

7 gas supplying installation - - - - -
8 telecomunication installation - - - - -

0.000 0.000 0.000 0.000 0.000
- - - - -

electric installation and tillages mounting - - - - -
- - - - -
- - - - -

el. Inst. Tillages and technological equipment - - - - -
transport tillages and equipment - - - - -
Endowment - - - - -

- - - - -
0.000 0.000 0.000 0.000 0.000

Drafted,

PROCUREMENT

Ob. 4.1.11.   Platforms and access roads

Value (without VAT Value (inclusive VAT

I. CONSTRUCTION WORKS

TOTAL I

Ing. P. Ghindaru

ANNEX NR. 14

MOUNTING

TOTAL II

TOTAL III

Chapterl 4

in thousand euro/thousand lei at an exchange rate of 4.5337 lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTAL III)



SC AQUAPROIECT SA

VAT
Nr. Chapter and

subchaptercosts name thousand lei thousand euro thousand lei thousand lei thousand euro

1 2 3 4 5 6 7

1 Earth moving 0.000 0.000 0.000 0.000 0.000

2

Constructions: resistance (foundations, 
resistance structure) and architecture (exterior 
closings, partitions, finishes, transformation post 
1x63kVA) 0.000 0.000 0.000 0.000 0.000

3 Insulations - - - - -
4 Electric installations - - - - -
5 Sanitary installations - - - - -

6
Heating, ventilation, climate, PSI, radio-tv, 
internet installation - - - - -

7 Gas supply installations - - - - -
8 Telecomunication installation - - - - -

0.000 0.000 0.000 0.000 0.000
- - - - -

Electric installations and tillages mounting 0.000 0.000 0.000 0.000 0.000
- - - - -
- - - - -

El. Inst. Tillages and technological equipments 0.000 0.000 0.000 0.000 0.000
Transport tillages and equipments - - - - -
Endowments - - - - -

- - - - -
0.000 0.000 0.000 0.000 0.000

Head of project,

III. PROCUREMENT

Ob. 4.1.12.   Hydrotechnical works

Value (witjout VAT) Value (inclusive VAT)

CONSTRUCTION WORKS

TOTAL I

Ing. D. Zaiu

ANNEX NR. 15

II. MOUNTING

TOTAL II

TOTAL III

Chapter 4

in thousand euro/thousand lei at an exchange rate of 4.5337 lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTAL III)



Designer:S.C. AQUAPROIECT S.A.

4.5337 RON/EURO 4.5337
TVA 24%

VAT
thousand lei thousand EURO thousand lei thousand lei thousand euro

1 3 4 5 6 7

1. 0.000 0.000 0.000 0.000 0.000
0.000 0.000 0.000 0.000 0.000

1. 0.000 0.000 0.000 0.000 0.000
0.000 0.000 0.000 0.000 0.000

1. 0.000 0.000 0.000 0.000 0.000
2. 0.000 0.000 0.000 0.000 0.000
3. 0.000 0.000 0.000 0.000 0.000

0.000 0.000 0.000 0.000 0.000
0.000 0.000 0.000 0.000 0.000

DRAFTED, 
arch. M. Cioata

Annex nr. 16

TOTAL III

Chapter and subchapter costs name Value without VAT

Endowments

"PLACING UNDER SAFE CONDITIONS THE 
SANMIHAIU ROMAN HYDROTEHNICAL-KNOT, 
TIMIS COUNTY"

OBJECT ESTIMATE

Object 4.1.13  - Lanscaping works

Island leisure place arrangement

Nr. 

In RON/EURO at BNR EURO 
exchange rate of 1.10.2013:

Value (inclusive VAT)

2
I. - CONSTRUCTION WORKS

TOTAL (TOTAL I + TOTAL II + TOTAL III )

TOTAL II

TOTAL I
II. - MOUNTING

Tillages and technological equipments

III. - PROCUREMENT
Mounting tillages and technological equipment
Transport tillages and equipments



thousand 
euro

0 2 3 4 6

1 100 mp 80.00 0.000 0.000
2 to 2.50 0.000 0.000
3 to 2.50 0.000 0.000
4 100 mc 24 0.000 0.000

5  mp 8,000.00 0.000 0.000
0.000
0.000
0.000

0.000

thousand 
lei
51

0.000

Ob.1.2. Landscaping

Land clearing

Covering with grass 0.00
Vegetal layer stripping

Loading unloading wooden materia 0.000
Wooden material transport

0.000

S.C. AQUAPROIECT S.A.

Placing under safe conditions the Sanmihaiu 
Hydro-knot

FOR WORKS OF C+M, PRICES 31.01.2016

Value exclusive VAT  

Annex nr. 17

Work UM

1 EURO = 4,5337 LEI on 1.10. 2013 - Ob. 1.2

NR. Quantity
Unit price  
(without 

VAT)

LIST OD WORK QUANTITIES AND UNIT PRICES

Eng. D. Zaiu
Drafted,

VAT 
TOTAL 4.1.1.  with VAT

0.000
0.000

TOTAL 4.1.1.  0.000



thousand 
euro

0 2 3 4 6

1 m 110.00 0.00 0.00

2 m 228.00 0.00 0.00

3 mp 550.90 0.00 0.00

4 to 0.63 0.00 0.00

5 100mc 2.91 0.00 0.00

6 piece 5.60 0.00 0.00

7 piece 2.80 0.00 0.00

8 piece 2.10 0.00 0.00

9 m2 635.78 0.00 0.00

10 m2 9,907.80 0.00 0.00

11 m2 9,907.80 0.00 0.00

12 hours 35.00 0.00 0.00

13 hours 175.00 0.00 0.00

0.000

0.000

0.000

TOTAL 4.1.1.  without VAT

Geomembrane

Crane  geotextile laying

Labour material posing

FOR WORKS OF C+M - PROCES ON 31.01.2016

VALUE,  EXCLUSIVE 
VAT                 

thousand 
lei

0.00

0.00

Geotextile 

Geocomposite with bentonite 
insertions

Connection parts - teuri 315/250

Elbows Ø 250 at 90º

Drain tube Ø 250 mm

5

Drain tube Ø 315 mm 0.00

LIST OF WORK QUANTITIES AND UNIT PRICES

S.C. AQUAPROIECT S.A.

Placing under safe conditions the Sanmihaiu 
hydro-knot

0.00

0.00

0.00

Annex nr. 18

WORK UM

1 EURO = 4,5337 LEI on 31.01. 2016 - Ob. 1.3

NR. quantity

Unit 
Prices     

(without 
VAT)

1

0.00

Ob.1.3. Environment protection arrangements

0.00

0.00

Connection parts - teuri 250/250

0.00

Geotextile for drain wrapping

Eng. D. Zaiu
Drafted,

0.000

0.000

Armature for realizinf circular 
gabions
Gravel for gabions and drain 
prism for horizontal drains

VAT 

TOTAL 4.1.1.  with VAT

0.000

0.00

0.00

0.00



thousand 
euro

0 1 2 3 4 6

1
Sewerage networks, including 
connection and manholes

piece 1.00 0.00 0.00

2
Water network, including connections 
and manholes

piece 1.00 0.00 0.00

3 Gas connection m 90.00 0.00 0.00

0.000

0.000

0.000

thousand 
lei

0.00

5

0.00

Unit price   
(without 

VAT)

S.C. AQUAPROIECT S.A.

Placing under safe conditions the Sanmihaiu 
Roman hydrotechnical-knot

Annex nr. 19

WORKS UMNR. Quantities
Value,  exclusive VAT   

0.00

Ob.2.2. Aerial electrical transport lines relocation and phone lines - ………….. mii lei

Arch. M. Cioata
Drafted,

TOTAL 4.1.1.  with VAT

LIST OF WORK QUANTITIES AND UNIT PRICES
FOR WORKS OF C+M - PROCES ON 31.01.2016

1 EURO = 4,5337 LEI on 31.01.2016 - Ob. 1.3

0.000

0.000

Ob.2.1. Costs necessary for objective utilities

VAT 

TOTAL 4.1.1.  without VAT 0.000



thousand 
euro

0 2 3 4 6

100 m2 6.00 0.00 0.00

100 m3 10.20 0.00 0.00

to 1,632.00 0.00 0.00
100 m3 10.20 0.00 0.00

m3 638.20 0.00 0.00
to 1,531.68 0.00 0.00

100 m2 8.10 0.00 0.00

hours 40.00 0.00 0.00

to 111.21 0.00 0.00

hours 40.00 0.00 0.00

to 111.21 0.00 0.00

pieces 1.00 0.00 0.00

0.000
0.000
0.000

Clearing land existing cofferdam 0.00

0.00
0.00
0.00

0.00

0.00

Demolishon concrete sill
Transport 1 km

Deposit arrangements

0.000

0.00

0.00

Unloading piles from trucks with 
autcrane 9 t. to the building site

0.00

0.00

Transport metallic piles 0.00

Eng. D. Zaiu

VALUE,  EXCLUSIVE  
VAT                 

thousand 
lei

Head of project,

51
Works demoloshing works at finalizing stage I

Transport 4 km

Exc. Below the water level 
discharged into the deposit

0.00

Annex nr. 20 

WORKS UM

1 EURO = 4,5337 LEI ON 31.01. 2016 - Ob. 4.1.4

NR. Quantities
Unit price 
(without 

VAT)

LIST OF WORK QUANTITIES AND UNIT PRICES
FOR WORKS OF C+M -PRICES 31.01.2016

S.C. AQUAPROIECT S.A.

Placing under safe conditions the Sanmihaiu 
Roman hydrotechnical-knot

Hydrotechnical works - 4.1.4

Disaffecting temporary traffic bridge 
(demoloshing, transport outside the 

Total hydrotechnical works (without VAT)

Transport with trucks piles at 1 km to 
the building site

piles extracting
Loading piles in trucks with 
autocranes 9 t. from the deposit and 
transporting to them to building site

0.000
0.000

Total hydrotechnical works (without VAT)
VAT



unit total

1

1.1
Road earth moving (diggings, fillings, platform 
preparations, transport) mc 494 0.00 0

1.2

Foundation and road suprastructure rebuilding(20 cm 
ballast, 20 cm concrete C25/30, 4 cm Ba16, 10 cm ball 
on road side), inclusive traffic signs

mp 1106.89 0.00 0

0

Annex nr. 21

CONSTRUCTION WORKS

                                  E ng. Paul Ghindaru

Ob. 4.1.5 - List of work quantities

Value ( lei )Nr.
Works

TOTAL ACCESS ROAD REBUILDING

Drafted,

NH SÂNMIHAIU ROMÂN

DN ACCESS ROAD REBUILDING (RIGHT BANK)

U.M.
Quantiti

es

DN ACCESS ROAD REBUILDING (RIGHT BANK)) - L = 1025 m, lp=6,00m, lc=5,00 m



thousand 
euro

0 2 3 4 6

ha 2.00 0.00 0.00
100 m3 350.00 0.00 0.00
100 m3 350.00 0.00 0.00
100 m3 65.00 0.00 0.00
100 m3 65.00 0.00 0.00

to 56,000.00 0.00 0.00
100 m2 31.50 0.00 0.00

0.000
0.000
0.000

0.000Total preliminary works (exclusive VAT)
VAT

Total preliminary works (exclusive VAT)

0.00
0.00

0.00

removing reed from the inside areas

Transport 4 km 0.00

Exc.below water level discharged 
0.00
0.00
0.00

Deposit arrangements
Access ramps
decommissioning ramps

0.000
0.000

Annex nr. 22

WORKS UM

1 EURO = 4,5337 LEI on 31.01.2016 - Ob. 4.1.6 - 4.1.7

NR. Quantity

Unit 
prices     

(without 
VAT)

S.C. AQUAPROIECT S.A.

Placing under safe conditions the Sanmihaiu 
Roman hydrotechnical-knot

thousand lei

Value,  EXCLUSIVE  
VAT                 

FOR WORKS OF C+M-PROCES 31.01.2016
LIST OF WORK QUANTITIES AND UNIT PRICES

Head of project,

51

Ob.4.1.1. Repairings dam weir Stage 2

Peree clearing

Preliminary works - Unsilting - Ob. 4.1.6

Eng. D. Zaiu



thousand 
euro

0 2 3 4 6

WORKS UMNR. Quantity

Unit 
prices     

(without 
VAT) thousand lei

Value,  EXCLUSIVE  
VAT                 

51



m3 710.50 0.00 0.00
to 1,705.20 0.00 0.00

m3 1,905.60 0.00 0.00

to 4,573.44 0.00 0.00
m2 996.00 0.00 0.00

pieces 4.00 0.00 0.00
m2 99.00 0.00 0.00
m2 277.20 0.00 0.00
m2 277.20 0.00 0.00
to 110.88 0.00 0.00
to 53.65 0.00 0.00

100 pieces 46.32 0.00 0.00
100 ml 2.00 0.00 0.00

m2 100.80 0.00 0.00
m3 4,119.22 0.00 0.00

100 m3 41.19 0.00 0.00

m2 2,363.00 0.00 0.00
m2 2,363.00 0.00 0.00
to 9,656.24 0.00 0.00

m2 2,363.00 0.00 0.00
100 m2 23.63 0.00 0.00

to 43.94 0.00 0.00

hours 11.11 0.00 0.00

hours 11.11 0.00 0.00

to 43.94 0.00 0.00

hours 11.11 0.00 0.00

100 m2 3.20 0.00 0.00
hours 4,000.00 0.00 0.00
hours 4,500.00 0.00 0.00

m 500.00 0.00 0.00

m2 135.00 0.00 0.00

m2 50.00 0.00 0.00

0.00 0.00

0.000
0.000
0.000

Annex nr. 23

0.00

Molons mounting

Concrete rehabilitation

Transport demolished concrete 1 km

Drillings for reinforcing the dam 
foundation

0.00

Transport moloane - 20 km

Scaffolding

sealing joints

0.00

0.00

0.00

Palplanse metalice

Truck loading piles with autocrane of 
9 t. from the deposit to the operating 
place 
Piles trauck transport at 1 km from 
mounting

Piles unloading with auto crane 9 t. 
in the building site deposit

0.00

Driving metal piles

0.00Welded net (armature Ø 10)

0.00

0.00

0.00

Hydro-technical works - 4.1.7 

Molons-procurement

0.00

Transport concrete 20 km

Slabs platform rebuilding

Concrete demolishing

Unloading piles from trucks with 
autocrane 9 t. at mounting place

Finishing
0.00

0.00

0.00

0.00

0.00

Dewatering equipments 0.00

Wooden floor (timber)

Crane hour functioning
Fencing 0.00
Cleaning and metal structure paint 
restoring (foot bridge)

0.00

0.00

Annex nr. 22

1 EURO = 4,5337 LEI on 31.01.2016 - Ob. 4.1.6 - 4.1.7

S.C. AQUAPROIECT S.A.

Placing under safe conditions the Sanmihaiu 
Roman hydrotechnical-knot

FOR WORKS OF C+M-PROCES 31.01.2016
LIST OF WORK QUANTITIES AND UNIT PRICES

0.00

Pereu piatra - punere in opera

Drain layer

0.00

0.00

0.00

Eng. D. Zaiu

Head of project,

0.000
VAT 

TOTAL 4.1.1.  including VAT

TOTAL 4.1.1.  exclusive VAT
0.000
0.000

0.00

0.00

Concrete, apron, flood bed, piles 
driving platforms, execution 

Ripraps of stone - rear procurement 

Riprap of stone rear mounting

Stone transport 100 km

0.00

0.00
0.00

Stone peree-procurement

Straight formworks

Anchors 16 mm

0.00

0.00
0.00
0.00



VAT
lei euro lei lei euro

4.1 CONSTRUCTIONS AND INSTALLATION 0 0 0 0 0

1
Disassembling existing equipments 
embedded parts

0 0 0 0 0

2
Disassembling existing equipments 
embedded parts

0 0 0 0 0

3
Rehabilitation equipments handlig 
mechanisms

0 0 0 0 0

4 Different metallic confections 0 0 0 0 0

5 Corrosion protection 0 0 0 0 0

6 Samples 0 0 0 0 0

0 0 0 0 0

1 Cylindric weir embedded parts 0 0 0 0 0

2 Cylindric weir 15,0x3,45 0 0 0 0 0

3
Double plane weir embedded parts 
5,0x4,5

0 0 0 0 0

4 Double plane weir 5,0x4,5 0 0 0 0 0

5 Cofferdam embedded parts 5,0x4,5 0 0 0 0 0

6 Cofferdam 5,0x4,5 0 0 0 0 0

LIST OF WORK QUANTITIES ‐ DAM HYDRO‐MECHANICAL EQUIP,EMT REHABILITATION

Annex nr. 23 '

1 € = 4,5337 lei / 31.01.2016
Value, exclusive VAT Value including VAT

4.2 MOUNTING TILLAGES



7 Plane weir embedded parts 1,6x4,5 0 0 0 0 0

8 Plane weir 1,6x4,5 0 0 0 0 0

9 Maneuver beam Md 1,6/1,6 0 0 0 0 0

10 Cofferdam embedded parts 1,6x4,5 0 0 0 0 0

11 cofferdam 1,6x4,5 0 0 0 0 0

12 Electric handlings 0 0 0 0 0

0 0 0 0 0

1 Cylindric weir embedded parts 0 0 0 0 0

2 Cylindric weir 15,0x3,45 0 0 0 0 0

3
Double plane weir embedded parts 
5,0x4,5

0 0 0 0 0

4 Double plane weir 5,0x4,5 0 0 0 0 0

5 Cofferdam embedded parts 5,0x4,5 0 0 0 0 0

6 Cofferdam 5,0x4,5 0 0 0 0 0

7 Plane weir embedded parts 1,6x4,5 0 0 0 0 0

8 Plane weir 1,6x4,5 0 0 0 0 0

9 Maneuver beam Md 1,6/1,6 0 0 0 0 0
10 cofferdam embedded parts 1,6x4,5 0 0 0 0 0
11 cofferdam 1,6x4,5 0 0 0 0 0
12 Electric handlings 0 0 0 0 0

Intocmit 

Ing. A. Dima

4.3 TILLAGES WITH MOUNTING



Designer: S.C. AQUAPROIECT S.A.

Nr. DESIGNED WORKS U.M. Quantity Unit price Total price
lei lei

0 1 2 3 4 6

1 Cleaning molon masonry m2 520.00 0.00 0.00

2 Repairs of molon masonry at facades m2 100.00 0.00 0.00

3 Decommissioning ceramic tiles cover m2 60.00 0.00 0.00

3 Decommissioning existing floor m2 30.00 0.00 0.00

4 Careful disassembling of metal door and windows m2 20.00 0.00 0.00

5
Rehabilitating roof slope by replacing degraded 
elements m2 47.00 0.00 0.00

6
Pressed roof tiles cover, inclusive support 
elements, foil and accesories m2 60.00 0.00 0.00

7 Cleaning and plaster repairs  at interior walls m 95.00 0.00 0.00

8 Finishes at interior walls with washable paint m2 95.00 0.00 0.00

9 Cleaning protection paint at metal confections m2 170.00 0.00 0.00

10 Ceramic skid  tiles floor m2 30.00 0.00 0.00

11
Metal joinery at door and windows, inclusive 
protection paint m2 20.00 0.00 0.00

12
Electric installation restoring, inclusive earth plate 
and energy supply

m 160.00 0.00 0.00

13 Slabs platform restoring m2 20.00 0.00 0.00

14
Cleaning, repairs protection painting at wrought 
iron fence

m 30.00 0.00 0.00

0.00

Annex nr.24
"PLACING UNDER SAFE CONDITIONS THE 

SANMIHAIU ROMAN HYDROTCHNICAL-KNOT, TIMIS
COUNTY

EVALUATION

OB 4.1.8. : MANEUVER HOUSE REHABILITATION

Arch. M. Cioata

TOTAL

Drafted,

    



Designer: S.C. AQUAPROIECT S.A.

Nr. DESIGNED WORKS U.M. Quantity Unit price Total price
lei lei

0 1 2 3 4 6

1
Cleaning exterior finishes and existing 
plaster repairs m2 270.00 0.00 0.00

2
Refurbishment exterior finishes with thermo-
system and structured plaster m2 270.00 0.00 0.00

3

Replacing existing joinery (windows, doors) 
with stratified wood joinery with double 
glazed windows, including disassembling 
existing joinery

m2 28.20

0.00

0.00

4 Wooden shutters at windows m2 19.50 0.00 0.00

5
Replacing interior wooden doors inclusive 
disassembling existing doors m2 19.80 0.00 0.00

6
Cleaning ground floor interior finishes  at 
walls and ceiling and existing plaster repairs

m2 615.00 0.00 0.00

7
Suspended ceiling of gypsum plasterboard 
at the ground level to reduce the height m2 125.00 0.00 0.00

8
Interior finishes remaking at ground floor 
with washable paint m2 565.00 0.00 0.00

9
Cleaning interior finishes basement at walls 
and ceiling and existing plaster repairs

m2 175.00 0.00 0.00

10
Basement protection by applying 
waterproofing mortar m2 117.00 0.00 0.00

11
Penthouse partition with ligh walls of gypsum 
plasteboard RF, 15 cm thick, including 
mineral cotton insulation

m2 125.00
0.00

0.00

12
Thermic insulation with mineral cotton 
matresses atic and penthouse ceiling m2 124.00 0.00 0.00

13
Suspended ceiling of gypsum plasterboard 
at the groundfloor to reduce the height m2 124.00 0.00 0.00

Placing under safe conditions the 
Sanmihaiu Roman hydrotechnical-knot

Evaluation

POST REHABILITATION

Annex nr. 25

OB: REHABILITATION OPERATING BUILDINGS - ob. 4.1.9.



14
Finishes walls and penthouse ceiling with 
washable paint m2

315.00 0.00 0.00

15
Faince tiles placking in sanitary groups and 
kitchen m2 85.00 0.00 0.00

16
Tiles floor inclusive support layer and 
disassembling existing floor m2 115.00 0.00 0.00

17
Parquet floor, inclusive support layer and 
disassembling existing floor m2 163.00 0.00 0.00

18
Rehabilitating wooden slope and replacing 
degraded element m2 212.00 0.00 0.00

19
Roof tile with support accesoires and 
disassembling existing cover m2 270.00 0.00 0.00

20
Pennthouse windows Velux 1,00 x 1,50 m

buc 4.00 0.00 0.00

21
Repairs at basement  and penthouse access 
stairs and tile plating m 76.00 0.00 0.00

22 Existing stove repairs buc 4.00 0.00 0.00

23
Concrete  path way inclusive  brick pathway 
decommissioning m2 67.00 0.00 0.00

24 Interior electric installation remaking m 400.00 0.00 0.00
25 Interior sanitary installations buc 1.00 0.00 0.00
26 Interior thermic installations piece 1.00 0.00 0.00

0.00

1
Cleaning exterior finishes and existing 
plaster repairs m2 160.00 0.00 0.00

2
Refurbishment exterior finishes with thermo-
system and structured plaster m2 160.00 0.00 0.00

3

Replacing existing joinery (windows, doors) 
with stratified wood joinery with double 
glazed windows, including disassembling 
existing joinery

m2 15.50

0.00

0.00

4 Wooden shutters at windows m2 9.20 0.00 0.00

5
Replacing interior wooden doors inclusive 
disassembling existing doors m2 18.10 0.00 0.00

6
Cleaning  ground floor interior finishes  at 
walls and ceiling and existing plaster repairs

m2 404.00 0.00 0.00

7
Ground floor interior finishes remaking with 
washable paint m2 328.00 0.00 0.00

8
Cleaning basement interior finishes at walls 
and ceiling and existing plaster repairs

m2 125.00 0.00 0.00

9
Basement protection by applying 
waterproofing mortar m2 125.00 0.00 0.00

TOTAL
Double OPERATING BUILDING REHABILITATION



10
Sanitary group partition with light walls of 
gypsum plasterboard, 10 cm thick, inclusive 
minera; cotton insulation

m2 13.00
0.00

0.00

11
Faince plating in sanitary groups and kitchen

m2
76.00 0.00 0.00

12
Tiles floor inclusive support layer and 
disassembling existing floor m2 52.00 0.00 0.00

13
Parquet floor, inclusive support layer and 
disassembling existing floor m2 42.00 0.00 0.00

14
Rehabilitating wooden slope and replacing 
degraded element m2 147.00 0.00 0.00

15
Roof tile with support accesoires and 
disassembling existing cover m2 180.00 0.00 0.00

16
Basement protection by applying 
waterproofing mortar m 50.00 0.00 0.00

17 Existing stove repairs buc 2.00 0.00 0.00

18
Concrete  path way inclusive  brick pathway 
decommissioning m2 52.00 0.00 0.00

19 Interior electric installation remaking m 260.00 0.00 0.00
20 Interior sanitary installations piece 1.00 0.00 0.00
21 Interior thermic installations piece 1.00 0.00 0.00

0.00

1
Rehabilitation existing household annexes - 
hygenisation works (plaster repairs, façade 
cleaning, painting)

m2 178.00 0.00 0.00

0.00

1

Annex construction for workshop and 
deposit house, made of brick masonry, 25 
cm thick, with slope roof with tile cover, 
façade structured plaster, plaster and 
washable painting at the interior, washed 
cement floor, PVC joinery

m2 66.00 0.00 0.00

0.00

1
Earth moving for traffic platforms, walkways 
and green areas (diggingd, fillings, platform 
preparations, transport)

m3 510 0.00 0.00

2

Traffic platforms foundation  and 
suprastructure restoring (20 cm ballast, 20 
cm concrete C25/30, 4 cmBa16) inclusive 
520m  precast concrete curbs 25x25 on 
concrete foundation 30x15 cm and traffic 
signs

m2 270 0.00 0.00

TOTAL

HOUSEHOLD ANNEXES REHABILITATION
TOTAL

PROPOSED TECHNOLOGICAL ANNEX

TOTAL
INNER SIDE AND FENCING ARRANGEMENTS



3
Foundation and walkways suprastructure 
restoring  (10 cm ballast, 8 cm concrete 
C25/30, 4 cm Ba16)

m2 345 0.00 0.00

4
Landscape restoring (20 cm vegetal ground, 
sod sowing and watering)

m2 1120.000 0.00 0.00

5 Exterior perimetral lightning m 200.00 0.00 0.00
6 Fencing restoring m 200.00 0.00 0.00

0.00

1 Electric energy supply installations m 450 0.00 0.00
2 Data sending  installations m 400 0.00 0.00
3 Zinc coated metallic confections kg. 150 0.00 0.00
4 System auxiliary elements buc. 2 0.00 0.00
5 Protection elements and tubing piece 400 0.00 0.00
6 Atmosphere protection and earth platings m 80 0.00 0.00
7 Remote control installation elements piece 1 0.00 0.00
8 Specific protections piece 4 0.00 0.00

0.00

1 Earth moving for road and trapeze drain 
h=0.40, b=0.40,B= 1.60 m (diggings, dillings, 
platform preparations, transport) 

m3 410 0.00 0.00

2
Traffic platform suprastructure and 
foundation rebuilding (20cm ballast, 20 cm 
concrete C25/30, 4 cm Ba16, 10 cm 
roadside ballast), inclusive traffic signs

m2 950 0.00 0.00

0.00
0.00

1
Mounting and start up control and monitoring 
elements

piece
20 0.00 0.00

2
Data conversion mounting and start-up elements

piece 2 0.00 0.00
3 Mounting and start-up auxiliary elements piece 20 0.00 0.00

0.00

1 Thermic power station piece 1.00 55,037.37 55,037.37
2 Minibloc wastewater reset station piece 1.00 28,715.15 28,715.15

83,752.52

1 Control and monitoring elements procurement buc. 20 0.00 0.00
2 Data conversion elements procurement buc. 2 0.00 0.00

TOTAL

MOUNTING TILLAGES AND TECHNOLOGICAL EQUIPMENTS

CLOSE CIRCUIT  TV SYSTEM

TOTAL

TOTAL   - CONSTRUCTIONS AND INSTALLATIONS
TECHNOLOGIC TILLAGE MOUNTING

DN ACCESS ROAD REBUILDING (LEFT BANK)

TOTAL

CLOSE CIRCUIT TV SYSTEM

TOTAL

CLOSE CIRCUIT TV SYSTEM
TOTAL



3 Auxiliary elements procurement buc. 20 0.00 0.00
0.00

83,752.52

1 PSI and furniture piece 1.00 0.00 0.00
2 Close circuit TV system endowment piece 1.00 0.00 0.00

0.00

Drafted,

Arch. M. Cioata

TOTAL - TECHNOLOGIC EQUIPMENTS AND TILLAGES

TOTAL

ENDOWMENTS

TOTAL

   Eng. D. Cristea



thousand 
euro

0 2 3 4 6

 m2 18 0.00 0.00

100 m3 44.45 0.00 0.00

m3 800.00 0.00 0.00

to 1,920.00 0.00 0.00

m3 500.00 0.00 0.00

to 1,200.00 0.00 0.00

to 7,555.65 0.00 0.00

100 m2 4.80 0.00 0.00

hours 20.00 0.00 0.00

to 65.90 0.00 0.00

hours 20.00 0.00 0.00

100 m2 4.80 0.00 0.00

0.000

0.000

0.000

 

Clearing existing cofferdam land 0.00

Unloading piles from trucks with 
autocrane 9 t. at operating place

0.00

0.00

0.00

0.00

Concrete demolishing

Transport demolished concrete 1 km

0.00

0.00

Eng. D. Zaiu

Total hydro-technical works (including VAT)

0.000

Value.exclusive VAT    

thousand 
lei

Head of project,

51
Placinf the lock to dry

Transport 1 km

Exc. Below the water level 
discharged in to the deposit

Hydro-technical works - 4.1.10- Stage 3

Annex nr. 26

WORKS UM

1 EURO = 4,5337 LEI on 31.01. 2016 - Ob. 4.1.10

NR. Quantities
Unit price   
(exclusive 

VAT)

                                                                                                                                                           
FOR WORKS OF C+M, PRICES 31.01.2016

LIST OF WORKS QUANTITIES AND UNIT PRICES

S.C. AQUAPROIECT S.A.

Placing under safe conditions the Sanmihaiu 
Roman hydrotehnical-knot

Metal piles driving

Pile truck transport at 1 km to the 
operating place

Extragere palplanse
Loading piles into truck with 
autocrane 9 t. from the deposit to the 
operating place

0.00

0.00

0.00

0.000

Total hydro-technical works (exclusive VAT)

VAT

Transport concrete 20 km 0.00
Concrete, platforrms, piles driving 

0.00

0.000



unit total

1

1.1
Road earth moving ( diggings, fillings, platform 
preparations, transport) mc 270 0.00 0

1.2
Road foundation and suprastructure rebuilding (20 cm 
ballast, 10 cm macadam) mp 830 0.00 0

0

Annex nr.27

Drafted,

Eng. P. Ghindaru

RIGHT BAN ROAD REBUILDING - L = 235 m, lp=5,00m, lc=3,50 m

LUCRĂRI  DE  CONSTRUCŢII

TOTAL ACCESS ROAD REBUILDING

NH SÂNMIHAIU ROMÂNESC

RIGHT BANK ROAD REBUILDING

U.M. Quant.

Ob. 4.1.11 - List of work quantities

Value ( lei )Nr.
Works



thousand 
euro

0 2 3 4 6

1 100 m2 20 0.000 0.000

2 100 m3 60 0.000 0.000

3 to 9600 0.000 0.000

4 100 m3 60 0.000 0.00

5 100 m3 1.80 0.000 0.00

6 to 432.00 0.000 0.00

7 m3 412.80 0.000 0.00

8 to 24.77 0.000 0.00

9 to 990.72 0.000 0.00

10 m2 600.00 0.000 0.00

11 m2 380.00 0.000 0.00

12 pieces 4.00 0.000 0.00

13 pieces 1.00 0.000 0.00

14 m2 702.00 0.000 0.00

15 m2 702.00 0.000 0.00

16 to 280.80 0.000 0.00

17 100 ml 0.40 0.000 0.00

18 m2 70.00 0.000 0.00

19 to 768.00 0.000 0.00

20 hours 1,500.00 0.000 0.00

21 hours 1,500.00 0.000 0.00

22 m2 960.00 0.000 0.00

23 m2 1,200.00 0.000 0.00

24 m2 960.00 0.000 0.00

25 100 m2 9.60 0.000 0.00

0.000

0.000

0.000

Head of project,

Eng. D. Zaiu

0.000

0.000

0.000

0.000

0.000

TOTAL 4.1.1.  inclusive VAT

dewatering sytems

VAT 

Crane functioning hours

Drain layer

Transport stone 100 km

0.000

0.000

0.000

0.000

0.000

0.000

TOTAL 4.1.1.  exclusive VAT 0.000

Peree mounting 0.000

Finishing 0.000

Peree procurement

Transport concrete 20 km 0.000

Slab platform rebuilding 0.000

0.000Scaffolding

Joints sealing 0.000

Rehabilitation concrete 0.000

Exc. Below the water level 
discharged into the deposit

Transport 4 km

Deposit arrangements

Estacade boarding-landing

thousand 
lei
51

Hydrotechnical works - 4.1.12

Concrete demolishing

0.000

0.000

0.000

LIST OF WORKS QUANTITIES AND UNIT PRICES
FOR WORKS OF C+M PRICES 31.01.2016

Ob.4.1.1. Lock repairings

Concrete (hydro equipments) 0.000

0.000

Transport demolished concrete 1 km 0.000

Clearing upstrea-downstrean land

S.C. AQUAPROIECT S.A.

Placing under safe conditions the Sanmihaiu 
Roman hydrotehnical-knot, Timis County

Annex nr. 28

WORKS UM

1 EURO = 4,5337 LEI on 31.01. 2016 - Ob. 4.1.12

NR. Quantities
Unit prices 
(exclusive 

VAT)

Straight formworks 0.000

Molons-procurement

Molons mounting

Transport molons - 20 km

Armature 0.000

0.000

Value, exclusive VAT 



VAT
lei euro lei lei euro

0 0 0 0 0

1
Disassembling existing equipments 
embedded parts

0 0 0 0 0

2 Disassembling existing equipments 0 0 0 0 0

3 Different metallic confections 0 0 0 0 0

4 Corrosive protection 0 0 0 0 0

5 Samples 0 0 0 0 0

0 0 0 0 0

1 Lock gates embedded parts 0 0 0 0 0

2 Upstream lock gate 0 0 0 0 0

3 Downstream lock gate 0 0 0 0 0

4 Gates handling mechanisms 0 0 0 0 0

5 Plane valves embedded parts 0 0 0 0 0

4.2 TILLAGE MOUNTING

4.1 CONSTRUCTIONS AND
INSTALLATIONS

Annex nr. 28'

1 € = 4,5337 lei / 31.01.2016
Value exclusive VAT Value Inclusive VAT

LIST OF WORK QUANTITIES_ HYDROMECHANIC EQUIPMENT REHABILITATION ‐LOCK



6 Plane valves 0,85x1,225 0 0 0 0 0

7 Cofferdam 0,85x1,225 0 0 0 0 0

0 0 0 0 0

1 Lock gates embedded parts 0 0 0 0 0

2 Upstream lock gate 0 0 0 0 0

3 Downstream lock gate 0 0 0 0 0

4
 Mechanic parts and gate handling 
mechanisms

0 0 0 0 0

5  Plane valves embedded parts 0 0 0 0 0

6 Plane valves 0,85x1,225 0 0 0 0 0

7 Cofferdam 0,85x1,225 0 0 0 0 0

Drafted,
Eng. A. Dima

4.3 TILLAGES WITH MOUNTING



Annex 29

Designer: S.C. AQUAPROIECT S.A.

Nr. DESIGNED WORKS U.M. QUANTITY Unit price Total price
lei lei

0 1 2 3 4 5

1 Land clearing 100 m2 72 0.00 0.00
2 Loading and unloading wooden material to 3.6 0.00 0.00
3 Transport wooden material at 1 km to 3.6 0.00 0.00
4 Excavation vegetal layer 100 m3 360 0.00 0.00
5 Drain layer m2 7200 0.00 0.00
6 Geotextile m2 7200 0.00 0.00
7 Stone peree - procurement m2 7200 0.00 0.00
8 Stone peree - mounting m2 7200 0.00 0.00
9 Stone transport 100 km to 4320 0.00 0.00
10 Concrete beam m3 900 0.00 0.00
11 Armature to 36 0.00 0.00

12

Earth moving for walkways and green areas 
(diggings, fillings, platform preparations, 
transport)

m3 2,420.00

0.00

0.00

13

Walk ways suprastructure and foundation 
execution (15 cm ballast, 10 cm concrete 
C25/30, includind 15x25 cm precast 
concrete curbs on concrete foundation 
25x15 cm)

m2 1,450.00

0.00

0.00

14

Landscape restoring, (20 cm vegetal ground, 
sod sowing, 400 trees, 300 shrubs and 
watering)

m2 6,850.00

0.00

0.00

15 Leisure place electric lightning piece 50.00 0.00 0.00
16 Protection fencing m 1,100.00 0.00 0.00

0.00

1 Metal frame wooden benches pieces 85.00 0.00 0.00
2 Wooden waste basket pieces 40.00 0.00 0.00

0.00
0.00

Placing under safe conditions the Sanmihaiu 
Roman hydrotechnical-knot, Timis County

EVALUATION

Ob.4.1.13: LANSCAPING WORKS
          ISLAND LEISURE  PLACE ARRANGEMENTS

TOTAL ISLAND LEISURE PLACE ARRANGEMENT

TOTAL
ENDOWMENTS

CONSTRUCTION WORKS

TOTAL

    



VAT

th.lei th. euro th. Lei th.lei th.euro

0 2 3 4 5 6

1 0.000 0.000 0.000 0.000 0.000
2

3

4

5

6

7

8
0.000 0.000 0.000 0.000 0.000

9

10

11

12

0.000 0.000 0.000 0.000 0.000

HEAD OF PROJECT,
Ing. D. Zaiu

ESTIMATE

in thousand lei/thousand euro at an exchange rate of 4.5337 lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTA

Nr.  

OB. 1.2.  LAND ARRANGEMENTS

Sanitary installations
Heating, ventilation, climate, 
PSI, radio-tv, internet 
installations
Gas supplying installations

ANNEX NR. 4

 I. CONSTRUCTION WORKS

II MOUNTING

 COSTS ON WORK 
CATEGORIES

Value without VAT Value (incl. VAT)

Earth moving

Constructions

Insulation

Electric installations

1

Total III

III PROCURMENT

Tillages and technological equipm

Tillages and transport equipment

Endowment

Comunication installations

Total I

Tillages and technological 
equipment mounting

Total lI



VAT

th.lei th. euro th. Lei th.lei th.euro

0 2 3 4 5 6

1 0.000 0.000 0.000 0.000 0.000
2
3
4
5

6

7
8

0.000 0.000 0.000 0.000 0.000

9

10
11
12

0.000 0.000 0.000 0.000 0.000

1

Total III

III PROCUREMENT
Tillages and technological equipment mou
Transport equipments and tillages
Endowment

Communication installations

Total I

Tillages and technological equipment 
mounting

Total lI

ANNEX NR. 5

 I. LUCRARI DE CONSTRUCTII

II MOUNTING

 Costs on work categories
Value without VAT

Earth moving
Constructions
Insulations
Electric installations

Value (inclusive VAT)

Head of project,
Ing. D. Zaiu

ESTIMATE

in thousand lei/thousand euro at an exchange rate of 4.5337 lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTAL III) 

Nr.  

OB. 1.3.  ENVIRONMENT ARRANGEMENTS 

Sanitary installations

Heating, airing, climate, PSI, radio-tv, 
internet installations

Gas supplying installations



VAT

th.lei th. euro th. lei th. lei th. euro

0 2 3 4 5 6

1 0.000 0.000 0.000 0.000 0.000
2
3
4
5

6

7
8

0.000 0.000 0.000 0.000 0.000

9

10
11
12

0.000 0.000 0.000 0.000 0.000

1

Total III

III PROCUREMENT
Tillages and technological eqipment
Transport tillages and technological e
Endowments

Communication installations

Total I

Tillages and technological 
equipment mounting

Total lI

ANNEX NR. 6

 I. CONSTRUCTION WORKS

II MOUNTING

 Costs on work categories
Value without VAT

Value
(inclusive VAT)

Earth moving
Constructions
Insulations
Electric installations

Head od project,
Ing. D. Zaiu

ESTIMATE

in thousand lei/thousand euro at an exchange rate of 4.5337 lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTAL III

Nr.  

OB.2.1. Costs for objective necessary utilities

Sanitary installations
Heating, airing, climate, PSI, radio-
tv, internet installations
Gas supplying installations



SC AQUAPROIECT SA

VAT
Nr.  chapter and 

subchaptercost  name  thousand lei thousand euro thousand lei thousand lei thousand euro

1 2 3 4 5 6 7

1 Earth moving - - - - -

2

Constructions: resistance (foundations, 
resistance structure) and architecture (exterior 
closings, partitions, finishes, ellectric power post 
) 1x63kVA)

0.000 0.000 0.000 0.000 0.000

3 Insulation - - - - -
4 Electric installations - - - - -
5 Sanitary installations - - - - -

6
Heating, airing, climate, PSI, radio-tv, internet 
installations - - - - -

7 Gas supplying installations - - - - -
8 Telecomunication installations - - - - -

0.000 0.000 0.000 0.000 0.000
- - - - -

Electric tillages and installations mounting - - - - -
- - - - -
- - - - -

Tillages and technological equipments for el. inst - - - - -
Transport tillages and equipments - - - - -
Endowments - - - - -

- - - - -
0.000 0.000 0.000 0.000 0.000

Drafted, 

III. PROCUREMENT

Ob. 4.1.4.   Demolishing designed works

Value (without VAT) Value (inclusive VAT)

I. CONSTRUCTION WORKS

TOTAL I

Eng. D. Zaiu

ANNEX NR. 7

II. MOUNTING

TOTAL II

TOTAL III

Chapter 4

in thousand lei/thousand euro at an exchange rate of 4.5337 lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTAL III)



SC AQUAPROIECT SA

VAT
Nr.  chapter and

subchapter cost name thousand lei thousand euro thousand lei thousand lei thousand euro

1 2 3 4 5 6 7

1 Earth moving - - - - -

2

Constructions: resistance (foyndations, 
resistance structure) and architecture (exterior 
closings, partitions, finishes, ellectric power post 
1x63kVA)

0.000 0.000 0.000 0.000 0.000

3 Insulation - - - - -
4 Electric installations - - - - -
5 Instalaţii sanitare - - - - -

6
heating, airing, climate, PSI, radio-tv, internet 
installations - - - - -

7 gas supplying istallations - - - - -
8 telecomunications installations - - - - -

0.000 0.000 0.000 0.000 0.000
- - - - -

electric installations, tillages mounting - - - - -
- - - - -
- - - - -

electric inst. Tillages and technological equipmen - - - - -
transport tillages and equipments - - - - -
Endowments - - - - -

- - - - -
0.000 0.000 0.000 0.000 0.000

Drafted,

Ing. P. Ghindaru

ANNEX NR. 8

II. MOUNTING

TOTAL II

TOTAL III

Chapter 4

in thousand lei/thousand euro at an exchange rate of 4.5337 lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTAL III)

III. PROCURARE

Ob. 4.1.5.   Access roads and platforms

Value (without VAT) Value (inclusive VAT)

I. CONSTRUCTION WORKS

TOTAL I



SC AQUAPROIECT SA

VAT
Nr. Chapter and 

subchapter costs name thousand lei thousand euro thousand lei thousand lei thousand euro

1 2 3 4 5 6 7

1 Earth moving 0.000 0.000 0.000 0.000 0.000

2

Constructions:Resistance (foundations, 
resistence structure) and architecture (exterior 
closing), partitions, finishes ellectric power post 
1x63kVA)

0.000 0.000 0.000 0.000 0.000

3 Insulations - - - - -
4 Electric installations - - - - -
5 Sanitary installations - - - - -

6
Heating, ventilation, climate, PSI, radio-tv, 
internet installations - - - - -

7 Gas supplying installations - - - - -
8 telecomunication installations - - - - -

0.000 0.000 0.000 0.000 0.000
- - - - -

Electric  installations, tillages mounting - - - - -
- - - - -
- - - - -

el. Inst tillages and technological equipments - - - - -
transport tillages and equipments - - - - -
Endowment - - - - -

- - - - -
0.000 0.000 0.000 0.000 0.000

Head of project,

III. PROCUREMENT

Ob. 4.1.6.   Preliminary works

Value (without VAT) Value(inclusive VAT)

I. CONSTRUCTION WORKS

TOTAL I

Ing. D. Zaiu

ANNEX NR. 9

II. MOUNTING

TOTAL II

TOTAL III

Chapter 4

in thousand lei/thousand euro at an exchange rate of 4.5337 lei/euro on 31.01.2016

TOTAL (TOTAL I + TOTAL II + TOTAL III)
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