CANCELLATION
OF A WORKS TENDER PROCEDURE

Reconstruction and construction of Emergency Situation Management Centre

1. Publication reference
RORS28/Mosna/TD5

2. Date of publication
19/01/2018

3. Programme title
INTERREG — IPA CBC Romania - Serbia
4, Contracting authority
SERBIA

LOCAL COMMUNITY MOSNA
Mosna bb

19220 DONJI MILANOVAC

5. Reason for cancellation

Technically compliant tenders exceeded financial resources available.

Notes:

Should a new tender procedure be launched for this project, a new contract notice will be
published, unless the contracting authority awards the contract through a negotiated procedure —
in which case only the award of the contract will be published.
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