CANCELLATION
OF A WORKS TENDER PROCEDURE

Works on hydro-technical complex at Klek and Srpski Itebej in 2 lots
Lot no. 1 - Klek
Lot no. 2 — Srpski Itebej
1. Publication reference
V1-84/25
2. Date of publication
19.04.20109.
3. Programme title
IPA INTERREG CROSS-BORDER ROMANIA-SERBIA PROGRAMME

4, Contracting authority

Public water management company “Vode Vojvodine” Novi Sad
Bulevar Mihajla Pupina 25, 21000 Novi Sad; Republic of Serbia
Official registration number: 08761809; VAT number: 102094162

5. Reason for cancellation

In line with section 2.4.13 of the Practical Guide, the tender procedure has been unsuccessful. One
offer only for Lot no. 1 - Klek was received on time. Although administrative and technical data
was acceptable, financial offer exceeded the maximum budget available for the contract for Lot no
1 - Klek.

Notes:

Should a new tender procedure be launched for this project, a new contract notice will be published,
unless the contracting authority awards the contract through a negotiated procedure — in which
case only the award of the contract will be published.
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