CANCELLATION
OF A WORKS TENDER PROCEDURE

WORKS - Rehabilitation and modernization works of county road DJ 607B Bunoaica - Ciresu

1.  Publication reference

RORS-29, Mehedinti County/ TD-4

2.  Date of publication

19.11.2018

3.  Programme title

Interreg-IPA CBC Romania-Serbia Programme
4. Contracting authority

Mehedinti County

5. Reason for cancellation

The financial offer exceeded the maximum budget available for the contract.

Notes:

Should a new tender procedure be launched for this project, a new contract notice will be published,
unless the contracting authority awards the contract through a negotiated procedure — in which case only
the award of the contract will be published.
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