
CANCELLATION
OF A SERVICE TENDER PROCEDURE
 Transport impact and regulation study
1.
Publication reference

141-404-66/2019-04
2.
Date of publication

02.04.2019

3.
Programme title
The Repairing of the Navigation Infrastructure on Bega Canal – RORS-15 financed through INTERREG-IPA Cross-border Cooperation Romania-Serbia Programme 2014-2020 
4.
Contracting authority

Provincial Secretariat for Regional Development, Interregional Cooperation and Local Self-Government

Mihajlo Pupin Blvd. 16

21000 Novi Sad
5.
Reason for cancellation
The tender procedure has been unsuccessful, i.e. no suitable, qualitatively or financially acceptable

tender has been received or there is no valid response at all.

Notes:

Should a new tender procedure be launched for this project, a new contract notice will be published, unless the contracting authority awards the contract through a negotiated procedure – in which case only the award of the contract will be published.
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