CANCELLATION
OF AWORKS TENDER PROCEDURE
Works on hydro-technical complex at Srpski Itebej and Klek

1. Publication reference
V1-84/25

2. Date of publication
09.01.2019.

3. Programme title

IPA INTERREG CROSS-BORDER ROMANIA-SERBIA PROGRAMME

4, Contracting authority

Public water management company “Vode Vojvodine” Novi Sad
Bulevar Mihajla Pupina 25, 21000 Novi Sad; Republic of Serbia
Official registration number: 08761809; VAT number: 102094162

5. Reason for cancellation
In line with section 2.4.13 of the Practical Guide, the tender procedure has been unsuccessful. One

offer was received on time. Although administrative and technical data was acceptable, financial
offer exceeded the maximum budget available for the contract.

Notes:

Should a new tender procedure be launched for this project, a new contract notice will be published,
unless the contracting authority awards the contract through a negotiated procedure — in which
case only the award of the contract will be published.
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