
                             CORRIGENDUM No.1 , Ianuary 25th 2019 

 

 

Contract title: ”The Repairing of the Navigation Infrastructure  on Bega Canal? 

         

Publication Ref: RORS 15 – Technical Documentation for Works Execution 

 

 

The following alterations and/or corrections are made: 

 

:Regarding Clarification no. 3 to Technical Documentation for Works Execution following 

design and execution stages are wrongly mentioned : 

      

The former Text 

 

- DESIGN 

The Design will be executed for all the  presented execution stages (stages 2, 3, 4, 5), 

mentioning that there will be presented  distinctly in separate volumes :  

               -   Placing under safety of the Sinmihaiu Roman Hydro-knot (stages 2.1, 3, 4) 

                     -   Landscaping (stage 5) 

                     -  Exploitation Constructions (stage 2.2)         

 

     -     EXECUTION 

 

       

Execution of works  Placing under safety the Sinmihaiu -Hydroknot (stages 2.1, 3, 4) 

.............................................................................................................................. 

 

Shall read as new text 

 

- DESIGN 

The design will be executed for all the  presented execution stages (stages 1, 2, 3, 4, 5), 

mentioning that these will be presented  distinctly in separate volumest :  

               -   Placing under safety of the Sinmihaiu Roman Hydro-knot (fazele 1, 2.1 , 3 , 4) 

                     -  Landscaping (stage 5) 

                     -  Exploitation Constructions (stage 2.2.)        

 

     -    EXECUTION 

 

Execution of works  Placing under safety the Sinmihaiu -Hydroknot (stages 1, 2.1, 3, 4) 

 

 


