
CANCELLATION
SERVICE TENDER PROCEDURE
Preparation of project technical documentation
1.
Publication reference

TD 02-P3-RORS-463
2.
Date of publication

07/02/2020
3.
Programme title
Interreg IPA CBC Romania Serbia programme
4.
Contracting authority

Municipality of Novi Kneževac, Kralja Petra Prvog Karađorđevića 1, 23330 Novi Kneževac, Republic of Serbia 
5.
Reason for cancellation
Due to the global pandemic of COVID 19, there was no possibility for the implementation of the contracting phase, a lot of time has passed since the tender opening which affected the contract signing.

Notes:

The Contracting Authority is planning on announcement of the new tender dossier for the above-mentioned services as soon as possible. The publishing of the tender will be done in accordance with the programme rules. 
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