
CANCELLATION
OF A WORKS TENDER PROCEDURE
Rehabilitation of the dispensary
1.
Publication reference

6/eMS RORS448
2.
Date of publication

03.03.2021
3.
Programme title
IPA INTERREG CROSS-BORDER ROMANIA-SERBIA PROGRAMME
4.
Contracting authority

Berliste Commune, Principala Street no 99, Caras-Severin county, Romania
5.
Reason for cancellation
At the evaluation of tenderers was discovered that the Technical project published on the programme website wasn’t complete therefore the tenderers did not have the opportunity to bid properly for the execution of works.
Notes:

Should a new tender procedure be launched for this project, a new contract notice will be published, unless the contracting authority awards the contract through a negotiated procedure – in which case only the award of the contract will be published.
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