



ROMÂNIA  
JUDEȚUL TIMIȘ  
ORAȘUL JIMBOLIA

Str. T. Vladimirescu nr. 81  
Jimbolia 305400  
www.jimbolia.ro

CIF: 2502763

Tel: 0040 256-360.770;  
360.792; 360.764  
Fax: 0040 256-360.784

Serviciul: Administrație Publică Locală, Integrare Europeană,  
Relații Internaționale, Relații Publice  
Șef serviciu: Rotaru Marian  
e-mail: marian.rotaru@jimbolia.ro

No.6474/11.07.2023

**CORRIGENDUM No: 1**

to the

**2. CONTRACT NOTICE**

**3. INSTRUCTIONS TO TENDERERS**

**4. (DRAFT) CONTRACT**

**5. SPECIAL CONDITIONS**

**7. ANNEX II + III : TECHNICAL SPECIFICATIONS + TECHNICAL OFFER**

**Publication Ref: RORS 284 / Municipality of Jimbolia / 03 - RE**

**Subject: Supply of medical instruments, tools and equipment**

**Location:** Romania, Jimbolia

**I: The CONTRACT NOTICE is corrected or modified as follow:**

Point no.: 15

**Instead of:**

**Period of implementation of tasks**

Period of implementation of the tasks will be 90 days from issuing the order for delivery by Contracting Authority.

**Read:**

**Period of implementation of tasks**

Period of implementation of the tasks will be 90 days (but no later than 11.12.2023) from issuing the order for delivery by Contracting Authority.

**II. The INSTRUCTIONS TO TENDERERS is corrected or modified as follow:**

**15 January 2016**

Corrigendum 01.doc

**Point no.: 1.1**

**Instead of:**

1.1 The subject of the contract is the supply, delivery, unloading, installation, commissioning and maintenance of medical instruments, tools and equipment by the Contractor of the following goods:

<b>Lot number</b>	<b>Description</b>
LOT 1	Orthopedic drill-reamer -1 pcs
LOT 8	EKG machine -2 pcs
LOT 9	DEFIBRILLATOR– 2 pcs

To the headquarters of the Dr. Karl Diel Hospital of Jimbolia, in the town of Jimbolia, Str. Conte Csekonics, nr. 4, DDP, and the implementation period is 90 days after order for delivery issued by Contracting Authority, in accordance with point 15 of the Contract notice.

**Read:**

1.1 The subject of the contract is the supply, delivery, unloading, installation, commissioning and maintenance of medical instruments, tools and equipment by the Contractor of the following goods:

<b>Lot number</b>	<b>Description</b>
LOT 1	Orthopedic drill-reamer -1 pcs
LOT 8	EKG machine -2 pcs
LOT 9	DEFIBRILLATOR– 2 pcs

To the headquarters of the Dr. Karl Diel Hospital of Jimbolia, in the town of Jimbolia, Str. Conte Csekonics, nr. 4, DDP, and **the implementation period is 90 days (but no later than 11.12.2023)** after order for delivery issued by Contracting Authority, in accordance with point 15 of the Contract notice.

**III. The (Draft) Contract is corrected or modified as follow:**

**Instead of:**

1.1 The subject of the contract shall be the supply, delivery, unloading, installation, commissioning and maintenance of medical instruments, tools and equipment, of the following supplies:

<b>Lot number</b>	<b>Description</b>
LOT 1	Orthopedic drill-reamer -1 pcs

**15 January 2016**

Corrigendum 01.doc

LOT 8	EKG machine -2 pcs
LOT 9	DEFIBRILLATOR– 2 pcs

The place of acceptance of the supplies shall be Dr. Karl Diel Hospital of Jimbolia, in the town of Jimbolia, Str. Conte Csekonics, nr. 4, DDP, and the implementation period is 90 days after order for delivery issued by Contracting Authority.

**Read:**

1.1 The subject of the contract shall be the supply, delivery, unloading, installation, commissioning and maintenance of medical instruments, tools and equipment, of the following supplies:

Lot number	Description
LOT 1	Orthopedic drill-reamer -1 pcs
LOT 8	EKG machine -2 pcs
LOT 9	DEFIBRILLATOR– 2 pcs

The place of acceptance of the supplies shall be Dr. Karl Diel Hospital of Jimbolia, in the town of Jimbolia, Str. Conte Csekonics, nr. 4, DDP, **the implementation period is 90 days (but no later than 11.12.2023)** after order for delivery issued by Contracting Authority.

**IV. The SPECIAL CONDITIONS is corrected or modified as follow:**

**Instead of:**

**Article 13 Programme of implementation of tasks**

13.2 Period of implementation of the tasks will be 90 days from issuing the order for delivery by Contracting Authority.

**Read:**

**Article 13 Programme of implementation of tasks**

13.2 Period of implementation of the tasks will be 90 days **(but no later than 11.12.2023)** from issuing the order for delivery by Contracting Authority.

**V. ANNEX II + III : TECHNICAL SPECIFICATIONS + TECHNICAL OFFER**

Instead of:

DELIVERY TERM:

The equipment shall be delivered within maximum 90 days from the date of issuance of the order

The equipment shall be delivered at the headquarters of Dr Karl Diel Hospital in Jimbolia (Contele Csekonics Street no.4). The shipping costs are included in the price of the tender.

The supplier shall fill in an affidavit related to meeting these requirements.

**Read:**

**15 January 2016**

Corrigendum 01.doc

DELIVERY TERM **FOR EACH LOT:**

The equipment shall be delivered within maximum 90 days **(but no later than 11.12.2023)** from the date of issuance of the order

The equipment shall be delivered at the headquarters of Dr Karl Diel Hospital in Jimbolia (Contele Csekonics Street no.4). The shipping costs are included in the price of the tender.

The supplier shall fill in an affidavit related to meeting these requirements.

Project coordinator,

Ungureanu Etelca

A handwritten signature in blue ink, appearing to be 'Etelca', is written over the printed name.